

Action Item #2 – Meadows of Springmill Lift Stations Vacation

The Westfield Public Works Department is recommending that the Board of Public Works and Safety consider the following quotes for services for a proposal to vacate the Meadows at Springmill Lift Station.

The removal of this Lift Station is part of the City of Westfield Wastewater Master Plan and is a result of the Viking Meadows Lift Station and gravity sewers that were installed as part of the Viking Meadows Subdivision.

This Contract for Professional Services which will consist of removing the lift station pumps, fittings, valves and rails; pouring a new flow line in the structure; installation of 115 lineal feet of SDR 35 pipe, jack and bore, haul off material, backfill, seed and straw the disturbed areas.

Following are the quotes received:

- | | |
|------------------------------|----------|
| - Culy Construction | \$42,800 |
| - Harvey Construction | \$64,850 |
| - Infrastructure Contractors | \$82,500 |
| - Valenti-Held Contractor | \$62,114 |

The City of Westfield Public Works Engineering and Development/Construction Division have reviewed the proposals.

Therefore, it is the recommendation of the Public Works Department for the Board to propose a motion to approve the Contract for Professional Services Culy Construction in the amount of \$45,800 and authorize the Director of the Public Works Department to execute the agreement.